
4.0 SPECIAL CONDITIONS AND SPECIFICATIONS

4.1 Authorization:  By order of the Commissioners’ Court of Collin County, Texas 
sealed bids will be received for Detention Center Repairs and Renovations.

4.2 Purpose:  The intended use/purpose for this Invitation For Bid is to describe 
Detention Center Repairs and Renovations at Collin County Justice Center.

4.3 Pre-Bid Conference:  A mandatory pre-bid conference will be held at 9:00 A.M., 
September 9, 2014 at the Collin County Justice Center located at 4300 Community Ave., 
McKinney, TX 75071. All prospective bidders are requested to have a representative 
present. It is the bidder’s responsibility to review the site and documents to gain a full 
understanding of the requirements of the bid. Once the pre-bid conference has begun, late 
arrivals will not be allowed to join the conference.

4.4 Term:  Provide for a contract commencing on the date of the award and 
continuing until the project is complete.

4.5 Funding:  Funds for payment for Collin County expenditures have been provided 
through the Collin County budget approved by the Commissioners’ Court for this fiscal 
year only.  All other participating entities expenditures have been provided through their 
entity’s governing body for this fiscal year only.  State of Texas statutes prohibit any 
obligation of public funds beyond the fiscal year for which a budget has been approved.  
Therefore, anticipated orders or other obligations that arise past the end of the current 
fiscal year shall be subject to budget approval.

4.6 Price Reduction:  If during the life of the contract, the vendor's net prices to its 
customers for the same product(s) and/or services shall be reduced below the contracted 
price, it is understood and agreed that Collin County shall receive such price reduction.

4.7 Delivery/Completion/Response Time:  Vendor shall state the number of calendar 
days to complete services at the County’s designated location after receipt of purchase 
order in the space provided on the Company Profile and Signature Form.

4.8 Delivery/Setup/Installation Locations:  Locations for delivery and installation are 
Collin County Justice Center, 4300 Community Ave., McKinney, TX 75071.  Delivery, 
assembly, set-up and installation shall be included in the bid price.

4.9 Testing:  Testing may be performed at the request of Collin County, by an agent 
so designated by the County, without expense to Collin County.

4.10 Samples/Demos:  When requested, samples/demos shall be furnished to the 
County at no expense.

4.11 Bid Documents:   Contractor shall notify Collin County prior to bid if the bid 
documents are missing scope, incomplete or are contrary to actual site conditions. 

4.12 Bonds:  In accordance with V.T.C.A. 2253.021, a governmental agency that 
makes a public work contract with a prime contractor shall require the contractor, before 
beginning work, to execute to the governmental entity a Payment Bond if the contract is 
in excess of $25,000.00 and a Performance Bond if the contract is in excess of 
$100,000. Such bond shall be in the amount of the contract payable to the governmental 



entity and must be executed by a corporate surety in accordance with Section 1, Chapter 
87, Acts of the 56th Legislature, Regular Session, 1959 (Article 7.19-1 Vernon’s Texas 
Insurance Code).

4.13 Liquidated Damages: Should the contractor fail to complete the project within the 
specified completion schedule the sum of $175.00 per calendar day will be deducted from 
the monies due the contractor for the work. This sum shall not be considered as a penalty, 
but rather as reasonable liquidated damages, since it would be impracticable or extremely 
difficult to fix the actual damages. An extension of time may be allowed for delays 
beyond the control of the contractor at the discretion of Owner.

4.14 Project Requirements and Clarifications:

4.14.1   The staging for this project will take place per each POD or Cluster 
Control Room, one at a time, from start to completion. Once a POD is completed 
then two days later the next POD can be started. Repeat this process until the 
project is completed.

4.14.2   Contractor is responsible for all field verification of actual site conditions 
and dimensions such as cabinets, demo footages, counter top footages, measure 
areas that require patches, texture and paint, plumbing connections, electrical 
move (if any) and match all the finishes not mentioned in this scope. Items listed
in this request are provided for bidding proposes only.   

4.14.3   All screws, anchors, sealants and fasteners shall be detention grade to 
match the existing finishes.

4.14.4   Once awarded the contract, a mandatory background check performed by 
Collin County will be required for all persons who will be onsite for this project.

4.14.5   This project requires a fulltime escort by a Facilities Technician or 
Sheriff’s Deputy.

4.14.6   All cabinet paint is required to be enamel with low fume and the wall 
paint shall be epoxy antimicrobial per the attached specifications. All paint and 
prep shall be applied per the manufacturer’s recommendations.     

4.14.7   County will provide paint codes and manufacturer for the contractor to 
purchase the paint.

4.14.8  All scope of this project is located inside an active Detention Holding 
Center.     



4.14.9  Contractor will not have onsite storage or office space available for this 
project. Materials can be stored in the secured housing POD during scheduled 
work days.

4.14.10  The contractor is responsible for removing and hauling away all project 
trash and removed materials. Contractor shall not use County dumpsters.

4.14.11  The project schedule is anticipated to be twelve weeks from award to 
completion to allow the Sheriff’s Office to move inmates from areas of work and 
to allow time for the contractor to complete the bid scope in each POD / Cluster 
Control. 

4.14.12  This project requires the contractor to provide a project schedule with 
the bid. If Collin County delays the contractor, days may be added to the project 
schedule.

4.14.13  All work for this project shall be scheduled with the following time and 
day restrictions for the required escorts: Monday through Friday from 7:00 AM to 
4:00 PM (With one hour mandatory break).

4.14.14    Specified Materials:

4.14.14.1    Wall paint: Sherwin Williams PNT 1 Industrial Epoxy or 
Collin County approved equal.

4.14.14.2    Ceiling paint: Sherwin Williams PNT 1 PNT 1 Industrial 
Enamel or Collin County approved equal.

4.14.14.3    Detention Grade Caulk: BASF Sonolastic® Ultra Joint Sealer 
or Collin County approved equal.

4.14.14.4    Concrete Floor Sealer: Thompsons Water Seal Ultra or Collin 
County approved equal.

4.14.14.5    Phenolic: Durcon Solid Phenolic or Collin County approved
equal. Phenolic: Standard ½ inch Durcon Inc. Solid Phenolic or Collin 
County approved equal. Three twelve (12) inch by twelve (12) inch 
samples in colors Durcon North Sea, Atlantic and Brittany Blue or equal 
shall be submitted for color selection by County.

4.14.14.6   Reference Attachment A-7 Materials Specifications. Bidder 
shall attach to bid, a specification sheet for any materials being bid as an 
equal.



4.15 Detention Center Beverage Bar Renovation Scope:  This project consists of 
removing four beverage bars in the Collin County Detention Center and replacing with 
four county provided stainless steel tables with mounted sinks and faucets. Reference
Attachment A-8 for specifications of County provided tables, sinks and faucets.

4.15.1   Remove approximately nine (9) feet of upper cabinets in Clusters 5B, 5C 
and 5D. 

4.15.2   Disconnect the water supplies and drains for the four (4) sinks in Clusters 
1A, 5B, 5C and 5D.

4.15.3   Remove approximately eleven (11) feet of base cabinets and counter top 
in Clusters 5B, 5C and 5D.

4.15.4   Remove approximately six (6) feet of base cabinets and counter top in 
Cluster 1A. Remove approximately six (6) feet of base cabinets, counter top and 
disconnect the existing plumbing from the sink in Cluster 1A SEG.

4.15.5   Haul away all removed materials offsite.

4.15.6   Patch the areas on the ceiling and on the walls where the cabinets were 
removed in Clusters 1A, 5B, 5C and 5D. Patch and prepare all imperfections in 
the areas where new paint is scheduled. 

4.15.7   Paint walls in beverage bar area approximately eight (8) feet tall and 
thirty-two (32) feet long in Clusters 5B, 5C and 5D with specified paint.

4.15.8   Paint wall in beverage bar area approximately eight (8) feet tall and
seven (7) feet long in Clusters 1A with specified paint.

4.15.9   Paint ceilings in beverage bar area approximately ten (10) feet by twenty 
(20) feet in Clusters 5B, 5C and 5D with specified paint.

4.15.10    Clean and seal the concrete floors in Clusters 1A, 5B, 5C and 5D where 
the base cabinets were removed. Float the concrete to finish level where required.

4.15.11   Install the four (4) county provided tables with sinks in Clusters 1A, 5B, 
5C and 5D per the attached specification. The tables will need to be adjusted, set 
level and lagged to the walls or floors. Three (3) of the tables are eleven (11) feet
long for Clusters 5B, 5C and 5D and one (1) table in Cluster 1A is six (6) feet



long. All four (4) new tables are six (6) feet long for Clusters 1A, 5B, 5C and 
5D.

4.15.12  Connect the four (4) new sinks with four (4) new faucets to the existing 
plumbing in Clusters 1A, 5B, 5C and 5D. Provide all the necessary water lines
and drain line materials to provide a fully functional sink. Faucets are county
provided and are mounted to the table by the manufacture. Provide all the 
necessary water lines, valves and drain line materials to provide a fully functional 
sink. Faucets are county provided and are mounted to the table splash by the table 
manufacture.

4.15.13    Clean up ALL areas affected by construction.

4.15.14     Reference attachment A-1 for existing beverage bar picture.

4.16 Officer POD Dayroom Desk and Cluster Control Desk Scope:  This project 
consists of renovating the Officer POD dayroom desk and Cluster Control Desk in 
Cluster One, Cluster Three and Cluster Five. Collin County will provide twenty-six (26) 
cabinets. Collin County will provide twenty-eight (28) cabinets. Reference attachment A-
9 for specifications of County provided cabinets.

4.16.1   Remove and haul away the counter tops in ten (10) POD dayrooms and 
three Cluster Control Rooms. Remove and haul away the counter tops in twelve
(12) POD dayrooms and three (3) Cluster Control Rooms. 

4.16.2   Provide and install ten new phenolic tops in PODs and three (3) new tops
in the Cluster Control Rooms. Provide and install fifteen (15) new phenolic tops; 
twelve (12) in Dayroom PODs and three (3) in the Cluster Control Rooms with 
three (3) inch backsplash, two (2) 1-1/2 inch holes for wire access and one (1) 
one (1) inch hole for fire alarm conduit.

4.16.3   Remove and haul away one base drawer cabinets in ten (10) PODs and
three (3) Cluster Control Rooms. Remove and haul away one (1) base drawer 
cabinet in twelve (12) PODs and three (3) Cluster Control Rooms.

4.16.4   Prep and paint the base cabinets in ten (10) dayroom PODs and three (3)
Cluster Control Rooms. Prep and paint the base cabinets in twelve (12) dayroom 
PODs and three (3) Cluster Control Rooms.

4.16.5   Prep and paint the walls in and around the dayroom POD desk in ten
(10) locations.



4.16.6   Install county provided cabinets in the ten (10 dayroom PODs and three
(3) Cluster Control Rooms. Install county provided cabinets in the twelve (12)
dayroom PODs and three (3) Cluster Control Rooms.

4.16.7   Reference attachments A-2, A-3 and A-4 for pictures and drawings of 
POD Dayroom Desks and Cluster Control Room Cabinets. Reference attachments 
A-2, A-3, A-4 and A-10 for pictures and drawings of POD Dayroom Desks and 
Cluster Control Room Cabinets.

4.16.8 Install one (1) electrical box and stub a conduit below the new top to 
relocate the fire alarm pull in fifteen (15) locations.

4.17 Alternate One-Officer POD Dayroom Desk

4.17.1   Provide and install screw-on phenolic access panels over the left, center
and right side door openings on the ten (10) officer POD dayroom desk. Provide 
and install screw-on phenolic access panels over the left, center and right side 
door openings on the twelve (12) officer POD dayroom desk. (Contract Add)

4.17.2     Prep and paint only the areas not covered by new access panels. Only 
paint four (4) inch base and three-quarter inch revel around cabinet face and paint 
all other exposed sides and surfaces. (Contract Deduct)

4.17.3    Reference attachment A-6 for picture with sketch of alternate.

4.18 Detention Center Cluster One, Three and Five Restroom Repairs Scope:  This 
project consists of cutting door jambs, preparing and painting the door jambs and 
replacing hinges as necessary.

4.18.1  Specifications for restroom door frames and door repairs:

4.18.1.1  Cut approximately three (3) to four (4) inches from the bottom 
of the door jambs as necessary.

4.18.1.2    Smooth the cut metal edges of the cut jambs.

4.18.1.3   Smooth and fill all voids in concrete/masonry with a non-shrink 
paintable grout.

4.18.1.4    Repair any damage to frames and treat or cut out rust as 
required.



4.18.1.5    Paint all jambs with antimicrobial epoxy paint the owner 
provided color.

4.18.1.6   Replace the worn hinges with the same new hinges with 
detention grade screws.

4.18.1.7    Replace any screws that are missing in the doors or the hinges.

4.18.1.8   Replace missing or damaged door stops with new to match the 
existing.

4.18.1.9    Replace missing or damaged door silencers with strip silencers. 

4.18.1.10  Reference attachment A-5 for existing restroom doors and 
hinges.

4.18.2 Cluster One, Pod A.  

4.18.2.1    No work in this area.

4.18.3 Cluster One, Pod B:

4.18.3.1    Top Left Restroom- Cut frame and paint jamb

4.18.3.2    Top Center Restroom- Paint two (2) door jambs

4.18.3.3    Top Right Restroom- Cut frame and paint jamb

4.18.3.4    Bottom Left- Cut frames, paint two (2) jambs and replace right-
side hinge.

4.18.4  Cluster One, Pod C:

4.18.4.1    Top Left Restroom- Cut frame, paint jamb and replace hinge.

4.18.4.2    Top Center Restroom- Paint door jambs and replace hinges.

4.18.4.3    Top Right Restroom- Cut frame, paint jamb and replace hinge.

4.18.4.4   Bottom Right- Cut frames, paint jambs and replace two (2)
hinges.

4.18.5 Cluster One, Pod D:

4.18.5.1    Top Left Restroom- Cut frame, paint jamb and replace hinge.



4.18.5.2    Top Center Restroom- Cut frames, paint door jambs and replace 
hinges.

4.18.5.3    Top Right Restroom- Cut frame, paint jamb and replace hinge.

4.18.5.4    Bottom Left- Cut frames, paint jambs and replace two (2)
hinges.

4.18.6 Cluster Three, Pod A:

4.18.6.1    Top Left Restroom- Cut frame, paint jamb and replace hinge.

4.18.6.2    Top Center Restroom- Paint door jambs and replace one (1)
hinge.

4.18.6.3    Top Right Restroom- Paint jamb and hinge.

4.18.6.4    Bottom Right- Cut frames, paint two (2) jambs and replace 
hinges.

4.18.7 Cluster Three, Pod B:

4.18.7.1    Janitors Closet- Paint door jamb and replace two (2) spring 
control hinges.

4.18.7.2    Top Left Restroom- Cut frame, paint jamb and replace hinge.

4.18.7.3    Top Center Restroom- Paint two (2) door jambs and replace 
right-side hinge.

4.18.7.4    Top Right Restroom- Cut frame, paint jamb and replace hinge.

4.18.7.5    Special Housing Unit (SHU) Bottom Left Restroom- Paint jamb

4.18.8   Cluster Three, Pod C:

4.18.8.1    Top Left Restroom- Cut frame, paint jamb and replace hinge.



4.18.8.2    Top Center Restroom- Paint door jambs and replace hinges.

4.18.8.3    Top Right Restroom- Cut frame, paint jamb and replace hinge.

4.18.8.4   Bottom Right- Cut frame, paint jamb and replace hinge.

4.18.9   Cluster Three, Pod D:

4.18.9.1    Top Left Restroom- Cut frames, paint jambs and replace hinges.

4.18.9.2    Top Center Restroom- Paint door jambs and replace hinges.

4.18.9.3    Top Right Restroom- Paint jamb and replace hinge.

4.18.9.4    Bottom Left- Cut frames, paint jambs and replace two (2)
hinges.

4.18.10    Cluster Five, Pod A, Special Housing Unit (SHU)

4.18.10.1    Dayroom Shower-Cut frame, paint jamb and replace hinge.


